

BIG PASCO INDUSTRIAL CENTER
RAIL HUB PHASE 5
BID TABULATION
2:00 p.m., March 10, 2010

Contractor	Railworks*	Coast Rail	Rotschy	Engr. Est. (HDR)
City, State	Chehalis, WA	Lakebay, WA	Vancouver, WA	
Completed Bid	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	
Bid Guarantee	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	
Non-Collusion Affidavit	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	
Anti-Discrimination Cert.	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	
Addendums Signed	<input checked="" type="checkbox"/> 1	<input checked="" type="checkbox"/> 1	<input checked="" type="checkbox"/> 1	
Base Bid, ARRA Funding (Sta 59+00 to 71+40)	\$238,482.02	\$254,592.72	\$260,340.20	\$278,957.00
Additive Alternate A - Sta 53+00 to 59+00	\$92,899.74	\$100,616.12	\$100,943.18	\$107,828.00
Additive Alternate B - Sta 49+00 to 53+00	\$59,819.51	\$65,771.46	\$68,417.98	\$70,424.00
Additive Alternate C - Sta 44+00 to 49+00	\$85,227.77	\$105,097.29	\$88,391.21	\$97,845.00
Additive Alternate D - Sta 38+05 to 44+00	\$91,543.82	\$95,882.10	\$100,242.48	\$110,085.00
Grand Total Bid (incl. Sales Tax)	\$567,972.86	\$621,959.69	\$618,335.05	\$665,139.00


* Apparent Low Bidder

Comparison of Cumulative Bid Prices

Base Bid	\$238,482.02	\$254,592.72	\$260,340.20	\$278,957.00
Base Bid + Alternate A	\$331,381.76	\$355,208.84	\$361,283.38	\$386,785.00
Base Bid + Alternates A and B	\$391,201.27	\$420,980.30	\$429,701.36	\$457,209.00
Base Bid + Alternates A, B, and C	\$476,429.04	\$526,077.59	\$518,092.57	\$555,054.00
Base Bid + Alternates A, B, C, and D	\$567,972.86	\$621,959.69	\$618,335.05	\$665,139.00

Project Budget Announced at Bid Opening

\$390,000.00

Certified By: 
Randy Hayden, P.E.

Date: 3/10/10